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SECTION 1 - Scope of Work 

The Bureau of PECFA is seeking competitive bids to perform remedial services for a 
petroleum release from a regulated petroleum product storage tank system.  This bid is 
for a specified work scope.  The site upon which bids are being solicited is: 

Bid Round: 52 

Comm #: 53818-3427-40-B 
BRRTS #: 03-22-000633 
Site Name: B&B Service 
Site Address: 340 South Chestnut Street, Platteville, WI  53818 

Site Manager: Linda Hanefeld 
Address: 3911 Fish Hatchery Road 
City, State Zip: Fitchburg, WI  53711-5367 
Phone: (608) 275-3310 
email: Linda.Hanefeld@Wisconsin.Gov 

Bid Manager: Andrew Alles 
Address: P.O. Box 8044 
City, State Zip: Madison, WI  53708-8044 
Phone: (608) 261-8509 
email: Andy.Alles@Wisconsin.Gov 

Bid-Start Date: December 3, 2007 

Questions must be received by (See Section 2 (B)): December 17, 2007, 4:00 PM 

Responses will be posted by (See Section 2 (B)): January 4, 2008 

Bid-End Date and Time: January 18, 2008, 4:00 PM 

The case file, including report(s) and other pertinent information upon which bids are 
being sought, are available for review at the Site Manager’s location listed above.  
Please contact the Site Manager for an appointment to review the file. 

Copies of report(s) and other pertinent information are available for purchase at the 
location listed below.  If pertinent information is not available, please contact the Site 
Manager. 

Action Legal-Madison, 1 E Main, Madison, WI  53703 
Phone: (608) 663-1041  Fax: (608) 663-1045 



SECTION 2 – Site-Specific Bid Requirements 

General Comments 

In November, 1990, 2x1000 USTs were removed from the site.  The tank area was 
excavated to 13’ below ground surface (bgs).  This resulted in the generation of “two 
truckloads” of soil (approximately (appx.) 6 cubic yards). Soil contamination was 
obvious – GRO of 260 and 96 ppm were documented.  New tanks were installed on the 
northwest side of the building in a supposedly clean tank bed [unaffected by the release 
from the former tanks located northeast (front) of the building].  The site is an active 
gasoline retail outlet.  Investigation has revealed the presence of free product (1992 - 
1994) and ES exceedances in bedrock. 

Soils/geology consists of appx. 30’ of silt loam over limestone bedrock. Appx. 1225 tons 
of contaminated soil was removed during two separate excavations although accurate 
documentation of the excavations and confirmation soil sampling data is lacking. 

Depth to groundwater is appx. 50’bgs in bedrock but fluctuates in response to rainfall 
events.  Flow direction is generally southwest.  Free product (FP) was discovered 
almost immediately but concentrations have decreased significantly over time.  It is not 
uncommon for wells to be dry.  There are 9 monitoring wells and 8 recovery wells 
associated with the site.  Monitoring well construction documentation for only wells 
MW2, MW3 and MW4 is available.  Construction documentation for recovery wells RW2 
through RW8 is also available.  Based upon data scattered throughout the file, well 
depths range from 27’ to 64’ bgs. 

Appx. 1225 tons of contaminated soil was removed during two separate excavations.  
FP was removed using absorbent socks and hand-bailing between 1992 and July, 
1994; 30 gallons FP were recovered.  In 1997, both soil vapor extraction (SVE) and 
groundwater pump and treat (GW P/T) systems were installed and appeared to have 
operated about 4-6 months.  According to the only system operation and maintenance 
report received by the Department, appx. 4 lbs. of product was removed from the GW; 
appx. 7000 lbs. of contaminated vapors were removed from soil. 

Attempts to collect groundwater data since 2002 have been limited by a lack of water in 
several monitoring wells. 

Minimum Remedial Requirements 

Groundwater Monitoring 

Install one additional groundwater monitoring well between RW-5 and MW-7 along 
South Chestnut Street.  The environmental consultant must contact DNR site manager 
for approval of monitoring well location prior to installation of this additional monitoring 
well.  Because there are issues with the current monitoring wells being dry at least part 
of the time, this additional monitoring well must be installed in a fashion that ensures the 
screened interval of the monitoring well actually intersects the watertable, and will have 
sufficient depth so that reasonable changes in watertable elevations will not result in the 
well being dry.  This may mean the borehole will be drilled one day, and the screen be 
set and well construction completed the following day after the watertable has been 
established in the borehole. 

All monitoring wells and recovery wells must be monitored on a quarterly basis for one 
year and the groundwater samples submitted for laboratory analysis of PVOCs plus 
Naphthalene.  



Measure water levels in all wells in the monitoring network, including recovery wells 
during each quarterly round, and measure the thickness of any LNAPL encountered.  If 
LNAPL is encountered contact DNR and Commerce as soon as practical and request 
from Commerce a bid cost cap modification to collect a  LNAPL sample for the lab 
physical properties indicated under contingencies below.  Wells containing LNAPL are 
to have the LNAPL removed during each quarterly monitoring event prior to having 
groundwater samples collected from them.  Proper disposal of the collected LNAPL is 
required at the completion of the four quarterly monitoring events. 

Elevation measurements must be reported in tabular form and groundwater flow maps 
must be generated for each sample round. 

Reports 

Submit a summary report after the second round of quarterly groundwater sampling to 
the DNR (Linda Hanefeld) and Commerce (Andrew Alles).  The report must include all 
documentation for groundwater monitoring and laboratory results, updated groundwater 
elevation and data tables, LNAPL elevation table (if LNAPL is detected), and 
groundwater flow and isoconcentration maps.  While hand-drawn tables and figures are 
not acceptable, hand-drawn contours will be allowed.  Also provide an analysis of water 
table elevations vs. concentrations in monitoring wells MW1 through MW4 to determine 
whether there may be contamination trends associated with fluctuating water table 
elevations.  Submit a final groundwater monitoring report at the end of the fourth-quarter 
sampling event.  The report must include groundwater and LNAPL waste disposal 
documentation and updated figures and tables relating to groundwater data collected 
from the third and fourth monitoring events including the previous first and second 
monitoring events.  Be sure to include updated groundwater flow and isoconcentration 
maps and analyses of water table elevations vs. concentrations in monitoring wells 
MW1 through MW4 for the third and fourth rounds of groundwater monitoring to 
determine whether there may be contamination trends associated with fluctuating water 
table elevations. 

Contingencies 

Total costs for LNAPL removal during each quarterly groundwater monitoring event, if 
necessary.  Indicate the cost for this additional LNAPL removal as a contingency item 
on Page 2 of the Bid Response.  

If LNAPL is encountered, collect a sample for the following physical lab analyses: 
viscosity, density, and three interfacial tensions (LNAPL/water, LNAPL/air, and 
water/air).  Indicate the cost for this additional LNAPL analysis as a contingency item on 
Page 2 of the Bid Response. 

 

SECTION 3 - Reporting Timeframes 

Within 60 days of the Commerce notification of the maximum reimbursement amount, 
the responsible party (RP) must execute a written contract with one of the firms that 
submitted a bid.  Failure to execute the written contract within this time will result in 
ineligibility of interest expenses incurred from the date of the reimbursement cap letter 
until a contract is executed and work commences at the site. Work must commence 
within 45 days of signing a contract.  There are specific reporting requirements in Comm 
47.70 to monitor the progress of activities at each bid site and there may be additional 
reporting requirements outlined above.  The consulting firm that is contracted to 



complete the scope of work is required to report the progress of this site to Commerce 
electronically on the web site at each of the following points: 

1. Within fourteen days of executing or terminating a contract with the RP.  

2. Three months after entering into the contract with the RP. 

3. Twelve months after beginning the work in the successful bid, unless the project is 
completed before that time (point 6 applies). 

4. Twelve months after submitting the previous report (point 3), unless the project is 
completed before that time (point 6 applies). 

5. No later than 10 days after encountering a change in circumstances (the list of 
circumstances is in Comm 47.70 (3)). 

6. No later than 30 days after completing the work.  

7. As directed by Commerce. 

If Commerce determines that the consulting firm is failing to make adequate progress to 
complete the scope of work, Commerce will notify the RP and may reduce the 
reimbursement to accurately reflect the work completed. 

Claim Submittal 

A claim must be submitted to Commerce within 120 days of submitting the report 
described in Reporting Timeframe, point #6.  If a claim is not submitted by the deadline 
described above, interest costs from the date the report (point #6) is submitted to the 
date the claim is received will not be reimbursed to the claimant.  The claim preparation 
cost must be included in the Total Bid Amount and is considered within the 
reimbursement cap. 

Questions and Answers 

Questions, answers and interpretations will be considered an amendment of this 
solicitation.  All questions must be submitted in writing (fax and electronic mail 
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.  
All answers and interpretations shall be in writing from the Bid Manager.  Neither the 
PECFA program nor Commerce shall be legally bound by any amendments or 
interpretations that are not in writing.  Bidders are not to contact other personnel located 
within the Department of Commerce/Bureau of PECFA concerning the site or the bid 
solicitation between the Bid Announcement Date and Bid End Date.  No further 
questions will be addressed after the deadline for submitting questions identified in 
Section 1. 

SECTION 4 - Conditions of Bid 

The successful bidder will be the entity that complies with all provisions of the bid and 
provides the lowest total cost, excluding interest, for the site-specific bid requirements 
described in Section 2.  In preparing the bid, the bidder must assume compliance with 
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700 
Wis. Admin. Codes.   

The bid Commerce selects to determine the least costly method of remedial action will 
be the least costly qualified bid.  Commerce will rank the bids solely on the basis of 
cost.  Evaluation of bids will continue until the least costly qualified bid is identified.  
Submittals from an individual or firm during their period of disqualification from bidding, 
submittals received late and for submittals without a certified commitment (performance 



assurance and/or signature) will not be considered as bids.  Commerce may disqualify a 
bid for the following reasons: 

• Requirements of the bid specifications have not been met. 

• The remedial strategy is not appropriate to the geologic setting. 

• A Total Bid Amount is insufficient to fund the activities described in the bid 
specifications. 

Commerce reserves the right to reject any and all bids. 

Any proposed technology or methods used in the remediation must be allowed for use 
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural 
Resources or Commerce). 

The bidder Commerce intends to select may be required to provide input to and attend 
a meeting with the PECFA program and the claimant to explain the bid and remedial 
approach. 

If a bid is disqualified, Commerce will provide written notification to any individual or firm 
that submitted a disqualified bid.  The notification shall specify the reasons for the 
disqualification, and inform the individual or firm of their right to protest or appeal the 
decision.  If a bid is more costly than the bid Commerce intends to select, the bid will not 
be reviewed.   

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not 
reviewed.  The Notice of Intent will be sent to the RP and will be posted on PECFA’s 
Internet Web site. 



SECTION 5 - Instructions to Bidders 

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate 
any aspects of the bid with the RP, other potential bidders or program staff without prior 
approval of the Bid Manager identified in Section 1.  Infractions will result in rejection of 
the violator's bid and may result in a formal complaint being filed with the Department of 
Regulation and Licensing. 

If access to the site is necessary for the preparation of a bid, access shall be arranged 
through the Bid Manager.  If the Bid Manager is not able to arrange site access, this will 
not delay the bid process nor negate the comparison and selection from among the bids 
submitted.  All costs associated with a site visit or preparation of a bid will be the 
bidder's responsibility. 

The Bidding Process must conform to the following: 

1. The Bid Response shall address all the site-specific bid requirements identified in 
Section 2. 

2. The total bid amount to accomplish the stated goal must include all fees, reporting 
costs, pre- and post-closure costs and costs for establishing restrictions or 
institutional controls, when applicable (interest costs are excluded). 

3. The submittal must include a copy of the Bid Response document signed by a 
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist 
licensed by the State of Wisconsin.  The appropriate registration number of the 
professional license must be included.  Registration requirements are listed in 
Comm 5. 

4. Bids cannot be faxed or sent electronically (email) to the program.  Documents 
received by fax or email will not be considered. 

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the 
bid end date.  

6. The consulting firm’s name must be included and all pages of the Bid Response. 

7. All costs must be printed (ink, typewritten or computer).  Errors must be crossed 
out, corrections entered and initialed by the person signing the bid.  Correction fluid 
is not allowed.  No bid shall be altered or amended after the time specified for the 
bid end date. 

8. Each bidder shall fully acquaint themselves with conditions relating to the scope 
and restrictions attending to the execution of the work under the conditions of this 
bid.  The failure of a bidder to acquaint themselves with existing documented 
conditions shall in no way relieve any obligation with respect to this bid. 

9. All amendments to and interpretations of this bid shall be in writing from the Bid 
Manager.  Neither Commerce nor the program shall be legally bound by any 
amendment or interpretation that is not in writing. 

10. This bid is intended to promote competition.  If the language, specifications, terms 
and conditions, or any combination thereof restricts or limits the requirements in 
this bid to a single source, it shall be the responsibility of the interested bidders to 
notify the program in writing so as to be received five days prior to the opening 
date.  The bid may or may not be changed; however a review of such notification 
will be made prior to award. 



SECTION 6 - Bidder Disqualification 

Commerce may disqualify from public bidding any individual or firm that has committed 
any of the following (Comm 47.67 (1) (a)): 

1. Failed to complete the scope of work within the reimbursement cost cap 
established through public bidding. 

2. Failed to complete the scope of work in a bid in a timely manner. 

3. Failed to follow DNR rules on the bid project. 

4. Received one or more notices from Commerce under s. Comm 47.62 (2) that 
assess the financial management of an investigation as unacceptable. 

5. In any prior occurrence that has been publicly bid, failed to do either of the 
following: 

a. Pay subcontractors after receiving payment for them. 

b. Obtain lien waivers on or before the date of the final payment by the RP or the 
PECFA program, from all subcontractors paid under subd. 5. a. 

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1). 

7. Failed to commence work within 45 days after executing a contract, as required in 
s. Comm 47.69 (3). 

Commerce may disqualify any individual or firm from performing further work on a 
project if the individual or firm has not completed any of the six reporting points required 
in Comm 47.70 and outlined in Section 2 of this bid document.  Commerce will review 
and address the issue as stated in Comm 47.70 (4). 



BID RESPONSE 

(1st Page) 

Department of Commerce PECFA Program 

SITE NAME: B&B Service 

COMMERCE #: 53818-3427-40-A 

BRRTS #: 03-22-000633 

Cathy Voges 
Public Bid Response 
Department of Commerce PECFA Bureau 

Submit Bid Response To: 

201 W Washington Ave, Madison WI  53703-2760 or 
PO Box 8044, Madison WI  53708-8044 

Consulting Firm Name:  

Complete Mailing  

Address:  

  

Telephone: ( ) - 

Fax Number: ( ) - 

E-mail Address:  

 
Bidder (check one that applies): 

 Professional Engineer License #  
 Professional Geologist License #  
 Hydrologist License #  
 Soil Scientist License #  

 

o 
 

Use this box to certify (by marking with a check or X) a commitment to 
complete the work described in the bid specifications in its entirety for the 
Total Bid Amount proposed below.  Failure to provide this performance 
assurance will disqualify this bid response.  Providing unsolicited 
qualifications and/or contingency statements in your bid submittal will 
disqualify the bid response. 

Total Bid Amount: $   

Print Name: 
  

Title: 
  

 
I certify that I have the authority to commit my organization or firm to the 
performance of the bid I have submitted. 

Signature:  

 

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)]. 



BID RESPONSE 

(2nd Page) 

Department of Commerce PECFA Program 

  SITE NAME: B&B Service 

  COMMERCE #: 53818-3427-40-A 

 BRRTS #: 03-22-000633 

Consulting Firm Name:  
 

A bid will be considered non-compliant if the bid response does not include a 
separate tabulation of costs for each activity. 

1 
Groundwater monitoring well installation (one 
monitoring well to include costs for bedrock 
drilling) 

$ 
 

2 
Groundwater monitoring (four monitoring 
events, PVOC plus Naphthalene, groundwater 
elevations) 

$ 

 

3 
Waste disposal (gw and possibly free product 
upon completion of SOW) 

$ 
 

4 Electronic reporting $  

5 
Summary report (submitted after second gw 
sampling event) 

$ 
 

6 
Final summary report (submitted after fourth gw 
sampling event) 

$ 
 

7 PECFA Claim Preparation $  

8 Total Bid Amount $ 
 

CONTINGENCY COSTS  
(Will be Approved and Added to the Bid Cap as Needed) 

● 
Total costs for LNAPL removal during each 
quarterly gw monitoring event, if necessary 
(cost per event x four events) 

$ 
 

● 
LNAPL sample collection and physical property 
lab testing (viscosity, density, and three 
interfacial tensions) 

$ 

 

 


